Bidding Requirements, Contract Forms and Conditions of the Contract
ADDENDUM

Section 00900

ADDENDUM No. 3
Date __March 20, 2014
City of Austin
Project Name

QUANTITY

C.LI.P. No. 9084.001

This Addendum forms a part of Contract and clarifies, corrects or modifies original Bld Documents,
dated _ February 24, 2014 . Acknowledge receipt of this addendum In space provided on bid
form. Fallure to do so may subject bidder to disqualification.

A. Project Manual Revisions:

1) Delete “Table of Contents” In its entirety, and replace with the attached “Table of
Contents”.

2) Delete Page 33 of 40 out of Section 00300U, “Unit Price Bid Form”, and replace with the
attached Page 33 of 40 out of Section 00300U, “Unit Price Bid Form".

3) Delete Section 00830BC, "Wage Rates and Payroll Reporting” in its entirety, and replace
with the attached Section 00830BC, *Wage Rates Bullding Construction”.

4) Delete Section 01300, “Submittals” in Its entirety, and replace with the attached Section
01300, “Submittals”.

8. Drawing Revisions: None
This addendum consists of 23 pages.
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o I4l—  3/17/2014

Approved by ENGINEER/ARCHITECT
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City of Austin

STANDARD CONTRACT DOCUMENTS
Table of Contents

Document
Number Title

VOLUME 1
INTRODUCTORY INFORMATION

05/06/11 Title Page
03/14/14 Table of Contents

BIDDING REQUIREMENTS, CONTRACT FORMS, & CONDITIONS OF THE CONTRACT

Pre-Bid Information

00020 04/22/13 Invitation for Bids

Instructions to Bidders

00100 04/22/13 Instructions to Bidders

Geotechnical Data

00220 05/06/11 Geotechnical Data

Bid Forms

00300V 03/12/12 Bid Form (Unit Price)

Supplements to Bid Forms

00400 04/22/13 Statement of Bidder’s Experience

00405 09/25/05 Certificate of Non-Suspension or Debarment
00410 05/06/11 Statement of Bidder’s Safety Experience
00440 05/06/11 Affidavit - Prohibited Activities

00475 05/06/11 Nonresident Bidder Provisions

Agreement Form

00500 03/12/12 Agreement

Bonds and Certificates

00610 02/23/10 Performance Bond

00620 02/23/10 Payment Bond

00630 08/09/12 Nondiscrimination Certificate

00631 03/12/12 Title VI Assurances Appendix A

00650 07/30/12 Certificate of Insurance

00670 08/09/12 Sales Tax Exemption Certificate

00680 06/05/06 Non-Use of Asbestos Affidavit (Prior to Construction)
00681 06/05/06 Non-Use of Asbestos Affidavit (After Construction)
General Conditions

00700 04/22/13 General Conditions

Supplementary Conditions ~;

00810 10/28/13 Supplemental General Conditions

00819 05/16/13 Security Requirements

00820 03/12/12 Modifications to Bidding Requirements and Contract Forms
00830 03/12/12 Wage Rates and Payroll Reporting

00830BC 03/14/14 Wage Rates Building Construction
00830HH 01/03/14 Wage Rates Highway Heavy

Rev. Date'03/14/14 Table of Contents Page 1 of 6
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Table of Contents

Document

Number Title

Addenda

00900 02/23/10 Addendum {If any addendum is issued, it will be bound in the front of
contract sets following contract execution}

SPECIFICATIONS

Division 1 - General Requirements

01010 04/22/13 Summary of Work

01020 03/08/11 Allowances

01050 09/13/10 Grades Lines & Levels

01095 07/21/03 Reference Standards and Definitions

01200 08/09/12 Project Meetings

01300 04/22/13 Submittals

01353 08/09/12 Construction Equipment Emissions Reduction Plan

01380 08/09/12 Construction Photography & Videos

01500 08/09/12 Temporary Facilities

01505 04/22/13 Construction and Demolition Waste Management

01510 02/23/10 Construction Indoor Air Quality/Temp HVAC Plan

01550 08/09/12 Public Safety and Convenience

01600 05/23/12 General Equipment Requirements

01700 02/02/12 Project Closeout

01730 05/23/12 Operations and Maintenance Data

01900 03/12/12 Prohibition of Asbestos Containing Materials

01900a 06/05/06 Statement of Non-Inclusion of Asbestos Containing Material

01900b 06/05/06 Statement of Non-Inclusion of Asbestos Containing Material

VOLUME 2

City Standard Technical Specifications

102S 08/20/07 Clearing and Grubbing

104S 09/26/12 Removing Portland Cement Concrete

130S 09/26/12 Borrow

132S 08/20/07 Embankment

201S 08/20/07 Subgrade Preparation

210S 02/24/10 Flexible Base

301S 08/20/07 Asphalts, Oils, and Emulsions

315S 09/26/12 Milling Asphaltic Concrete Pavement and Non-P.C. Concrete Base

340S 09/26/12 Hot Mix Asphaltic Concrete Pavement

360S 09/26/12 Concrete Pavement

402S 11/13/07 Controlled Low Strength Material

403S 09/26/12 Concrete for Structures

414S 11/13/07 Concrete Retaining Walls

430S 11/15/11 P.C. Concrete Curb and Gutter

432S 01/04/10 P.C. Concrete Sidewalk

433S 12/09/08 P.C. Concrete Driveways

504S 02/24/10 Adjusting Structures

505S 02/24/10 Concrete Encasement and Encasement Pipe

506 03/15/11 Manholes

508S 02/24/10 Miscellaneous Structures and Appurtenances

509S 09/26/12 Excavation Safety systems

510 01/02/13 Pipe

511S 09/26/12 Water Valves

602S 06/16/08 Sodding for Erosion Control

604S 08/18/10 Seeding for Erosion Control

605S 06/21/07 Soil Retention Blanket

Rev. Date 03/14/14 Table of Contents Page 2 of 6
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609S 08/18/10 Native Grassland Seeding and Planting for Erosion Control
610S 09/26/12 Preservation of Trees and Other Vegetation

628S 10/30/09 Sediment Containment Dikes

639S 08/18/10 Rock Berm

641S 06/21/07 Stabilized Construction Entrance

642S 09/01/11 Silt Fence

701S 09/26/12 Fencing

703 09/22/88 Fencing for Excavations

802S 09/26/12 Project Signs

803s 11/15/11 Barricades, Signs and Traffic Handling

City Standard Details

340S5-1 09/29/99 HMAC Transverse Construction Joint

430S-1 09/29/99 Curb and Gutter Section

430S-2 01/04/10 Reinforced Curb and Gutter Section

430S-3 09/29/99 Curb Expansion Joint Dowel Detail

430S-4 09/29/99 Concrete Backfill Under Curb and Gutter

430S-5 04/05/99 Reinforcing Bar Detail at Existing Curb & Gutter

432S-1 03/26/08 Sidewalk

433S-1 10/19/09 Type 1 Driveway (1&2 Family Residential Use Only)
433S-1A 10/19/09 Flared Type 1 Driveway (1 & 2 Family Residential Use Only)
433S-2 02/24/10 Type II Driveway

503S-4S 02/14/02 Storm Drain Manhole Ring and 813 mm (32”) Cover
503S-2wW 09/23/10 Sanitary Sewer Manhole Ring and 610mm (24") Cover
5035-4W 09/23/10 Sanitary Sewer Manhole Ring and 813mm (32") Cover
5035-5W 09/23/10 Watertight Manhole Ring and 813 MM (32") Cover

505S-1 08/18/00 Concrete Encasement

506S-1 02/14/02 Manhole Invert Plan

5065-2 08/31/11 Major Manhole Adjustment

506S5-4 08/31/11 New Manhole Construction and Minor Manhole Adjustment
506S-5 02/17/00 Typical Box Manhole 760mm (30”) & Larger Pipe

506S-7 08/31/11 Precast Manholes w/Drop Inlet on Cast-in-Place Foundation
5065-8 08/31/11 Precast Manhole w/Drop Inlet on Precast Base

506S-9 08/31/11 Precast Manhole on Cast in Place Foundation

506S-10 08/31/11 Wastewater Manhole on Precast Base

506S-14 08/31/11 Control or Mini Manhole

506S5-15 06/01/10 Abandoned Manhole

510S-1 02/17/00 Concrete Trench Cap

510S-3 08/19/02 Typical Trench with Paved Surface

510S-5 03/13/06 Typical Trench with Unfinished Surface

510-6 02/11/86 Concrete Thrust Blocking

5115-7 03/09/04 Typical Fate Valve 100 mm - 600 mm (4" - 24")
511S-9A 08/31/11 Drain Valve Assembly

511S5-10 12/23/02 Debris Cap Installation

511-11 09/16/88 Valve Box Casting C-3 Lid

511S-12 04/05/99 Valve Box Casting C-7 Lid

511S-13A 08/31/11 Water Valve Box Adjustment to Grade w/Full Depth Concrete
511S-13B 08/31/11 Water Valve Box Adjustment to Grade w/Concrete and HMAC
511S-13C 10/19/09 Water Valve Box Concrete Pad in Unpaved Areas

511S5-14 04/05/99 Valve Box Casting C-6 Lid

511S-16 04/05/99 Valve Box Casting C-5A Collar

520S-1 06/01/10 Water & Wastewater Service Connection 5'x5’ Esmt.
520S-1A 08/31/11 Modified Water and Wastewater Service Connection Detail
520S-3 08/31/11 Double Water/Wastewater Service Connection Detail
520S-3A 09/23/10 Single Wastewater Service Connection Detail

520S-4 06/01/10 Wastewater Cleanout Adjustment to Grade in Driveways

Rev. Date 03/14/14
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593S-1 02/21/01 Concrete Retard

610S-1 11/15/99 Tree Protection Fence Locations

610S-2 11/15/99 Tree Protection Fence Type A-Chain Link

610S-3 11/15/99 Tree Protection Fence Type B - Wood

610S-4 11/15/99 Tree Protection Fence Modified Type A-Chain Link
628S 03/27/00 Triangular Sediment Filter Dike

628S-2 10/30/09 Filter Dike Inlet Protection

639S-1 08/24/10 Rock Berm

641S-1 05/23/00 Stabilized Construction Entrance

642S-1 09/01/11 Silt Fence

8025-1 01/04/11 C.I1.P. Building Project Sign

804S-1 01/04/11 Arterial One Lane Closure

8045-2 03/13/06 Collector / Residential Street Flagging Operations
804S-3 03/13/06 Temporary Traffic Control Pavement Markings
804S-4 04/03/09 Safety Fence

804S-5 01/04/10 Channelizing Devices

8045S-6A 02/21/01 Low Profile Concrete Barrier Type 1
804S-6B 02/21/01 Low Profile Concrete Barrier Type 2

863S-1 09/29/99 Pavement Markers

865S5-1 09/29/99 Traffic Buttons

1100S-1 01/04/10 Casting Adjustment

1100S-2 01/04/11 Flexible Base with Asphalt Surface Trench Repair - Existing Pavement
1100S-4 12/09/08 Temporary Trench Repair - Asphait Surface

1100S-5 09/14/05 Full Depth Asphaltic Concrete Pavement Trench Repair

1100s-7 09/14/05 Street Repair Requirements Within Intersections

1100S-8A 02/24/10 Traffic Lane Replacement for Outer Lane Excavations
1100S-8B 02/24/10 Traffic Lane Replacement for Interior Lane Excavations

Special Provisions to City Standard Technical Specifications

SP402S 11/22/10 Controlled Low Strength Material

SP504S 10/01/10 Adjusting Structures

SP505S 11/22/10 Encasement and Encasement Pipe

SP509S 07/11/12 Excavation Safety Systems

SP510 11/05/10 Pipe

SP511S 11/04/10 Water Valves

SP602S 05/16/13 Sodding for Erosion Control

SP609S 05/16/13 Native Grassland and Seeding and Planting for Erosion Control
SP610S 10/16/09 Preservation of Trees and Other Vegetation
SP700S 07/05/12 Mobilization

SP803S 12/12/12 Barricades, Signs, and Traffic Handling
Special Specifications

S01071 08/28/98 Lift Station Component Compliance List
S01521 02/25/13 Sanitary Facility Modifications and Rehab
501540 01/22/13 By-Pass Pumping

S01650 02/02/12 Submersible Startup

S01757 05/23/12 Disinfection

S02251 09/11/12 Demolition Salvage

S02500 02/02/12 Access Road

502554 02/25/13 Line Relay and Spot Repair

S02555 07/05/12 Emergency Repairs

S02615 07/05/12 Temporary Waterline Stop

S02800 02/02/12 Site Requirements

S02805 02/02/12 Chain Link Security Fence

S02820 02/02/12 Decorative Security Fence

S$03300 04/06/12 Lift Station Cast In Place Concrete
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505520 02/20/14 Aluminum Handrails

S09900 02/02/12 Lift Station Painting and Coatings
S10435 02/02/12 Lift Station Sign

S10522 02/02/12 Fire Extinguishers

$10800 04/26/95 Equipment INFOR Tagging

S11305 02/02/12 Submersible Non-clog Sewage Pumps
S11306 02/02/12 Submersible Grinder Sewage Pumps
S11312 10/18/12 Progressive Cavity Pump

S13035 02/02/12 Lift Station Valve Vaults

S13040 02/02/12 Lift Station Flow Meter Vaults
S13120 02/02/12 Electrical Control Building

S13215 02/02/12 Submersible Concrete Wet Wells
S13219 02/02/12 Submersible Polymer Wet Well
S13310 02/02/12 Transit Time Flow Meter

S$15065 09/12/12 Submersible Piping

S15104 04/06/12 SS Slide Gates

S15121 11/07/12 Pressure Reducing Valves

$15202 02/02/12 Jib Crane and Electrical Hoist
S$15500 09/18/12 Valves

$15501 09/12/12 Submersible Wastewater Valves
S15860 02/02/12 Odor Control Unit

S16010 02/02/12 Electrical General Provisions

516012 02/02/12 Identifications

$16020 02/02/12 Utilities

S$16040 02/02/12 Electrical Motor 150 HP and Less
$16045 02/02/12 Horizontal Pump Electrical Motor
S16060 02/02/12 Acceptance Testing and Calibration
$16110 02/02/12 Raceways, Fittings, and Supports
S$16130 02/02/12 Boxes and Cabinets

S$16140 02/02/12 Wiring Devices

$16191 02/02/12 Miscellaneous Equipment

516200 02/02/12 General Wiring Methods

$16205 02/02/12 Wire Tagging

$16210 02/02/12 Electric Generator Set

$16289 02/13/12 Surge Protective Devices

S16440 02/02/12 Disconnect Switches and Enclosed Circuit Breakers
S16442 02/02/12 Mini-Power Centers

S16450 02/02/12 Grounding

S16460 02/02/12 Dry Type Transformers 600 and Below
S16470 02/02/12 Panelboards

S16480 02/02/12 Motor Control Center

$16485 02/02/12 Electrical Systems Analysis

S16490 02/02/12 Automatic Transfer Switch

S16491 02/02/12 Manual Transfer Switch

S$16520 02/02/12 Site Lighting

S16530 02/02/12 Aviation Obstruction Lights

S16600 02/02/12 Lighting

$16610 02/02/12 Lightning Protection

S16642 02/02/12 Cathodic Protection System

S16700 02/02/12 Common Control Panel Requirements for Equipment
$16710 02/02/12 PLC Based Remote Telemetry Unit, RTU
516720 02/02/12 Annunciator

S$16730 02/02/12 Uninterruptible Power Supply
S16740 02/02/12 Phone System Connection

S16910 02/02/12 Pump Control Panel for Submersible Lift Stations
S16915 02/02/12 Float Switches

Rev. Date 03/14/14
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$16941 02/02/12 Submersible Level Transducer

516942 02/02/12 Digital Indicator Controller

516943 02/02/12 Temperature Transmitter RTD

516951 02/02/12 Lift Station Calibration and Testing

516952 02/02/12 Submersible Specified Item Summary

17000 08/13/12 General Control System Requirements

17320 08/13/12 MAS Radio Subsystem

17410 08/13/12 Panels and Enclosures

17420 08/13/12 Remote Terminal Unit Requirements

17500 08/13/12 Instrumentation and Control Equipment

17900 08/13/12 Instrument List

17920 08/13/12 Remote Terminal Unit I/O List

Special Details/Figures:

503S-6W 04/14/10 Watertight Manhole Ring and 813 mm (32") Cover

503S-7W 04/14/10 Cleanout Ring and Cover

510S5-3 MOD 05/05/08 Moadified Typical Trench with Paved Surface Using CLSM (Flowable
Fill)

520S-4A 04/14/10 Wastewater Cleanout Casting (Unpaved Location)

520S-6 MOD 05/08/08 Modified Wastewater Deep Service Connection

VOL. 3 10/09/00 MBE/WBE Procurement Program Package

END

Rev. Date 03/14/14
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No.

Bid
Item

Quantity Unit

Item Description

Unit
Price Amount

190

S502554-32

2500

LF

LINE TRENCH EXCAVATION OF

EXISTING PIPE FOR DEPTHS OF O -

10 FT., INCLUDING REMOVAL AND
DISPOSAL OF EXISTING PIPE.

191

S02554-33

1500

LF

LINE TRENCH EXCAVATION OF
EXISTING PIPE FOR DEPTHS OF
10.1 - 16 FT., INCLUDING REMOVAL
AND DISPOSAL OF EXISTING PIPE.

192

S502554-34

2500

LF

LINE BACKFILL WITH MATERIAL
EXCAVATED FROM TRENCH FOR
DEPTHS OF 0 - 10 FT.

193

S02554-35

1500

LF

LINE BACKFILL WITH MATERIAL
EXCAVATED FROM TRENCH FOR
DEPTHS OF 10.1 - 16 FT.

194

S02554-36

EA

EXCAVATION, CONSTRUCTION,
MAINTENANCE AND REMOVAL OF
AN 18 FT. DIA. TEMPORARY SHAFT
UP TO 14 FT. BELOW GRADE,
COMPLETE IN PLACE.

195

S02554-37

EA

REMOVE EXISTING 4 FT. DIA.
PRECAST CONCRETE WETWELL
ACCESS MANHOLE AND REPLACE

WITH A 6 FT. DIA. FRP RISER, WITH

ALUMINUM HALLADAY SERIES R1R
ACCESS DOOR INCLUDES
TEMPORARY SHORING TO
PROTECT AN ADJACENT
FOUNDATION, COMPLETE AND IN
PLACE.

Rev. 03/12/12

Unit Price Bid Form/00300U
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Bidding Requirements, Contract Forms Conditions of the Contract

WAGE RATES AND PAYROLL REPORTING
Section 00830BC

PREVAILING WAGE RATE DETERMINATION

BUILDING CONSTRUCTION TYPE
COUNTY NAME : TRAVIS
Wages based on DOL General Decision: TX140017 03/07/2014 TX17

....... RATE: " ""| " FRINGES: | TOTAL WAGE
Bricklayer (Excluding Caulking & Waterproofing) $ 13.251% - $ 13.25
Caulkers $ 13.05]1 % - $ 13.05
Carpenter * $ 20251% 7151% 27.40
Carpenter (Formbuilding Only) $ 13.20 | % - $ 13.20
Cement Mason/Concrete Finisher $ 10221 $ - $ 10.22
Electrician ** $ 26.18 | $ 6.66 | $ 32.84
Elevator Mechanic*** (< 5 yrs experience) $ 38.38| % 25.185| $ 63.57
Elevator Mechanic*** (> 5 years experience) $ 39111 $ 251851 % 64.30
Floor Layer: Carpet (Soft) Floor $ 10.00 | $ - $ 10.00
Glaziers $ 18.37 | $ 6.53|% 24.90
HVAC Mechanic (Excluding Duct or Pipe Work) $ 11.83| % 1141 % 12.97
Iron Workers - Structural (Excluding Metal Bldg. Erection) $ 20.55 | $ 440193 24.95
Iron Worker - Reinforcing $ 10.00 | $ - $ 10.00
Laborer (Common) $ 757|$ - $ 7.57
Laborer (Brick Tender) $ 800|$ - $ 8.00
*Lead Paint & Asbestos Abatement $ 1217 | $ - $ 12.17
Miliwright $ 20.56 | $ 715] % 27.71
Painter - Brush $ 10.06 | $ 031]% 10.37
Painter - Drywall Finishing $ 9.00|$% - 3 9.00
Painter - Spray $ 970 | $ 0.191]1$ 9.89
Pipefitter (Including HYAC Work) $ 27.031% 10401 % 37.43
Plumber (Excluding HYAC Work) $ 27.03|% 1040 $ 37.43
Power Equipment Operator - Backhoe $ 11111 % 1921 % 13.03
Power Equipment Operator - Crane $ 1250 | $ 2031 9% 14.53
Power Equipment Operator - Front End Loader $ 11.33 1 % - $ 11.33
*Roofer $ 13801 $ i $ 13.80
*Roofer - Metal $ 14.05| % - $ 14.05
Sheet Metal Worker (Including HYAC Duct Work) $ 24301 % 10.18 | $ 34.48
Sprinkler Fitter $ 14.00 | $ E: $ 14.00
Tile Setter $ 13.00 ] $ 155]% 14.55
Tile Setter - Finisher $ 10.00| % - $ 10.00
Truck Driver (Lowboy) $ 8.00|% - $ 8.00
Waterproofer $ 12.13 1% - $ 12.13
http://www,.wdol.goviwdol/scafiles/davisbacon/tx.html * See Page 2 for Additional Wage Information

Wage Rates Payroll Reporting
Rev. Date 03-14-14 Building Construction Trades Page 1 of 3
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Note: *Lead Paint & Asbestos Abatement and Roofer Classifications have been added to this Prevailing Wage
Rate Determination pursuant to a City of Austin Prevailing Wage Survey (trades absent from DOL).

The Wage Compliance information detailed below was excerpted from General Decision TX070018 or other
DOL sources.

1. Additional Trade information:
Carpenters” (including acoustical installation and drywall framing/hanging, including metal studs ).
Electricians™ - Including low voltage wiring for computers, fire/smoke alarms and telephones.
Elevator Mechanics*** - also must be paid for 7 holidays - New Years Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Veterans Day.
Welders - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added
upon the advance approval of City of Austin Contract Administration. CONTRACTOR shall submit to City of Austin
Contract Administration for review the classification, a bona fide definition of work to be performed and a proposed
wage with sample payrolls conforming to area practice prior to the start of the job for that type of work.

2. Wages
The Total Wage may be met by any combination of cash wages and credible "bona fide" fringe benefits by the
employer. For overtime, the basic hourly rate listed in the contract wage determination must be used in computing
pay obligations.

3. Crediting fringe benefit contributions to meet DBA/DBRA and City of Austin requirements:
The Davis-Bacon Act (and 29 CFR 5.23), list fringe benefits to be considered. Examples are:
> Life Insurance
> Health Insurance
> Pension
> Vacation
> Holidays
> Sick Leave
Note: The use of a truck is not a fringe benefit; a Thanksgiving turkey or Christmas bonus is not a fringe benefit.
No credit may be taken for any benefit required by federal, state, or local law such as: workers compensation,
unemployment compensation; or social security contributions.

Contributions to fringe benefit plans must be made regularly, e.g. daily, weekly, etc. They must be more frequent
than quarterly. (see 29 CFR 5.5 (a)(1)(I}) A periodic bonus may not be counted as a fringe benefit.

4. Annualization of Benefit Costs
If a firm provides an electrician with $200 per month medical insurance, to calculate allowable fringe benefit credit
contributions per hour, the formula ( [$200 x 12 months] divided by 2080 hours = $1.15 per hour ) should be used.

5. Proper Designation of Trade
A work classification on the wage decision for each worker must be made based on the actual type of work
he/she performed and each worker must be paid no less than the wage rate on the wage decision for that
classification regardless of his or her level of skill.

6. Split Classification
If a firm has employees that perform work in more than one classification, it can pay the wage rates specified
for each classification ONLY if it maintains accurate time records showing the amount of time spent in each
classification. If accurate time records are not maintained, these employees must be paid the highest wage rate
of all the classifications of work performed by each worker. Accurate time records tracking how many hours
a worker performed the work of one trade and then switched to another trade must be accounted for on a daily basis
and reflected on Employer Certified Payroll accordingly.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Wage Rates Payroll Reporting
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Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii}).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210
4.) All decisions by the Administrative Review Board are final.

Wage Rates Payroll Reporting
Rev. Date 03-14-14 Building Construction Trades
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Division 1 General Requirements
Submittals
Section 01300

PART 1 - GENERAL
1.1 RELATED DOCUMENTS:

The Contractor prepares submittals. Drawings and general provisions of Contract, including
Section 00700, “General Conditions”; Section 00810, “Supplemental General Conditions”;
Division 1 requirements and City of Austin Technical Specifications and Special Provisions thereto,
should be used as the related documents for this requirement. Attachment 1 lists the submittals

that have been identified for this project. Partial submittals will be returned without review.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for submittals
required for performance of the Work, including the following:

Security plan.

Contractor's construction schedule.

Submittal schedule.

Shop drawings.

Product data.

Samples.

Quality assurance and quality control submittals, including calculations, mix designs
and substantiating test results.

i[OS 2 [0 1S [

B. Administrative Submittals: Refer to other Division 1 Sections and other Contract
Documents for requirements for administrative submittals. Such submittals include, but
are not limited to, the following:

Permits.

Applications for Payment.

Performance and Payment bonds.
Insurance certificates.

Monthly Subcontractors expense report.
Non-use of asbestos affidavits

NN ER IR

C. Related Sections: The following Sections contain requirements that relate to this
Section:

1. Section 00700, “General Conditions”; and Section 00810, “Supplemental General
Conditions”specifies requirements for submittal of the Schedule of Values.

2. Division 1, Section 01200, "Project Meetings" specifies requirements for submittal
and distribution of meeting and conference minutes.

3. Section 00700, “General Conditions”; Section 00810, “Supplemental General
Conditions”; and/or Division 1, Section 01700, "Project Close-out" specifies
requirements for submittal of Project Record Documents and warranties at project
close-out.

4. Section 00700, “General Conditions” Article 6.2.4 specifies requirements for
Substitutes and “Approved Equal” Items.
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PART 2 - PRODUCTS - not used

PART 3 - EXECUTION

SUBMITTAL PROCEDURES

Contractor shall be responsible for the following:

3.1

A.

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance
of related construction activities to avoid delay.

1.

©w By

Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

Coordinate transmittal of different types of submittals for related elements of the
Work so processing will not be delayed by the need to review submittals or
resubmittals concurrently.

a. The E/A reserves the right to withhold action on a submittal requiring
coordination with other submittals until all related submittals are received.

Processing: To avoid the need to delay installation as a result of the time required
to process submittals, allow sufficient time for submittal review, including time for
resubmittals.

a. Allow fourteen (14) calendar days for initial review. Allow additional time if the
Engineer must delay processing to permit coordination with subsequent
submittals.

b. If an intermediate submittal is necessary, process the same as the initial
submittal.

Allow fourteen (14) calendar days for processing each resubmittal.

No extension of Contract Time will be authorized because of failure to transmit
submittals to the E/A sufficiently in advance of the Work to permit processing.

The CONTRACTOR is to review shop drawings, product data and samples prior to
submission to determine and verify the following.

a. Field measurements
b. Field construction criteria
c. Conformance with the Specifications

Each shop drawing, working drawing sample and catalog data submitted by the
CONTRACTOR to have affixed to it the following Certification Statement, signed by
the CONTRACTOR:

this submittal, I hereby represent that I have determined and verified all field
measurements, field construction criteria, materials, dimensions, catalog numbers
and similar data and I have checked and coordinated each item with other
applicable approved shop drawings and all Contract requirements.”

All Submittals without the Certification Statement will not be reviewed and will be

returned to the CONTRACTOR for proper submission.

No portion of the Work requiring a shop drawing, sample or catalog data is to be
started nor any materials be fabricated or installed prior to the approval or qualified
approval of such item. Fabrication performed, materials purchased or on-site
construction accomplished which does not conform to the approved shop drawings
and data to be at CONTRACTOR'’s risk. The OWNER shall not be liable for any
expense or delay due to corrections or remedies required to accomplish conformity.
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7. Notify the E/A in writing, at the time of submittal, of any deviations in the
submittal(s) from the requirements as specified with in the Contract Documents.

8. The review and approval of submittals by the E/A does not relieve the
CONTRACTOR from his responsibility with regard to the fulfillment of the terms of
the Contract. All risks of error and omission in submittals prepared by
CONTRACTOR are assumed by the CONTRACTOR and the E/A shall have no
responsibility therefore.

B. Submittal Preparation: Place a permanent label or title block on each submittal for
identification. Indicate the name of the entity that prepared each submittal on the label
or title block.

1. Provide a space approximately 4 inches by 5 inches (100 by 125 mm) on the label
or beside the title block on Shop Drawings to record the Contractor's review and
approval markings and the action taken.

2. Include the following information on the label for processing and recording action
taken.

Project name.

Date.

Name and address of the Contractor’'s Engineer.

Name and address of the Contractor.

Name and address of the subcontractor.

Name and address of the supplier.

Name of the manufacturer.

Number and title of appropriate Specification Section.
Drawing number and detail references, as appropriate.

o= A= R Y Wl

C. Number of Copies:

1. Four (4) hard copies and one electronic of the proposed Construction schedule and
subsequent revision are required in format specified by OWNER. CONTRACTOR
must upload to the Owner provided FTP site in specified folders.

2. Four (4) hard copies and one electronic of the proposed Submittal schedule and
subsequent revision are required in format specified by OWNER. CONTRACTOR
must upload to the Owner provided FTP site in specified folders.

3. Nine (9) hard copies and one electronic of Shop Drawings, Product, Product
Samples, Quality Assurance and Quality Control submittals are required in format
specified by OWNER. CONTRACTOR must upload to the Owner provided FTP site in
specified folders.

4. One (1) one electronic of Shop Drawings, Product, Product Samples, Quality
Assurance and Quality Control submittals are required in format specified by
OWNER. Contractor must upload to the Owner provided File Transfer Site (FTP) in
specified folders. CONTRACTOR must upload to the Owner provided FTP site in
specified folders.

D. Submittal Transmittal: Package each submittal appropriately for transmittal and
handling. Transmit each submittal from the Contractor to the E/A through the Owner’s
Representative using a transmittal form (An example Transmittal Form is provided at
the end of this section). The E/A will not accept submittals received from sources other
than the Contractor.

1. On the transmittal, record relevant information and requests for data. On the form,
or separate sheet, record deviations from Contract Document requirements,
including variations and limitations. Include Contractor's certification that
information complies with Contract Document requirements.
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Number transmittals in sequence for each Series of the Specifications thus: x-xxx.
The number after the dash indicates the Section of the Specifications, and the
number before the dash is the sequence number of the transmittal. For example,
the first item submitted related to Specification Item No. 506, “Manholes” would be
labeled 1-506, the second item submitted would be labeled 2-506, etc. If the
submittal item relates to a Special Provision or Special Specification, use SP506 or
S$S5061, for example, to indicate the applicable Specification Section. Identify
resubmittals with a letter of the alphabet following the original sequence number,
using “A” for the first resubmittal, “B” for the second resubmittal, etc. For example,
the first resubmittal of the second item submitted for Specification SP506 would be
labeled 2A-SP506.

3.2 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Construction Schedule: As described in Section 2.4.2 of Section 00700 "General
Conditions", prepare a fully developed Contractor’s construction schedule ("Baseline
Schedule") using Microsoft Project® software unless otherwise approved by Owner's
Representative. Submit Baseline Schedule including MS Project source file prior to or at
the preconstruction conference, and submit updated schedules and MS project source
file as specified by the E/A, usually at each regularly scheduled Project Meeting and with
each pay application.

1.

10.

Detail each significant construction activity and use a weekly timeframe for the
schedule. Use the same breakdown of units of the Work as indicated in the
"Schedule of Values."

With each update, revise task completion percentage and mark completed tasks.

Prepare the schedule on a sheet, or series of sheets, of stable transparency, or
other reproducible media, of sufficient width to show data for the entire
construction period.

Secure time commitments for performing critical elements of the Work from parties
involved. Coordinate each element on the schedule with other construction
activities; include minor elements involved in the sequence of the Work. Show
each activity in proper sequence. Indicate graphically the critical path items and
the sequences necessary for completion of related portions of the Work.

Indicate the phases of work in which subcontractors will be participating.
Subcontractors shall be indicated by name.

Coordinate the Contractor's Construction Schedule with the Schedule of Values, list
of subcontracts, Submittal Schedule, progress reports, payment requests, and other
schedules.

Indicate substantial completion in advance of the date established for Final
Completion to allow time for the E/A's procedures necessary for certification of
Substantial and Final Completion.

Separate 3-week look ahead will not be permitted in-lieu of a fully revised project
schedule.

Schedule must include the following columns of information: % complete, Baseline
Start, Baseline End, Baseline Duration, Actual Start, Actual Finish, and Actual
Duration.

The schedule shall be sequential and have the critical path highlighted with
dependencies shown”

B. Work Stages: Indicate important stages of construction for each major portion of the
Work, including submittal review, testing, and installation.
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Cost Correlation: Within the Baseline Schedule, provide cost information indicating
planned and actual costs. On the appropriate task line(s), show dollar volume of Work
performed as of the dates used for preparation of applications for payment. Refer to
Section 00700, “General Conditions”, Article 14 Payment to Contractor and Completion
for cost reporting and payment procedures.

Distribution: Following response to the Baseline Schedule submittal, distribute
electronic copies to the E/A, subcontractors, suppliers, and other parties required to
comply with scheduled dates. Keep a copy at the Project Site at all times.

1. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in construction activities.

Schedule Updating: Revise the schedule after each meeting, event, or activity where
revisions have been recognized or made and as requested by the E/A. Issue the
updated schedule concurrently with the report of each meeting, or as requested by the
E/A.

3.3 SUBMITTAL SCHEDULE

A. Concurrently with the development of the CONTRACTOR's Construction Schedule,
prepare a complete schedule of submittals in Excel format. Submit the initial Submittal
Schedule in Excel spreadsheet format along with the Construction Schedule, at, or prior
to, the Pre-construction Conference.

1. Coordinate Submittal Schedule with the list of subCONTRACTORs, Schedule of
Values, and the list of products as well as the CONTRACTOR's Construction
Schedule.

2. Prepare the schedule in order by specification division. Provide the following
information not limited to:

a. Submittal number.
b. CONTRACTOR reference number.
c. Related Section number or Specification number.
d. Submittal category (Shop Drawings, Product Data, Calculations, Test Results,
or Samples).
e. Description of the work covered.
f. Name of the subCONTRACTOR.
g. Target due date.
h. Target date for completion of the E/A’s review.
i. List the following information to be filled in later:
e Actual Submittal Date.
e Date Rec'd by ENGINEER.
e Scheduled return date for completion of the E/A’s review,
o Number of days under review.
¢ Reviewer.
e Date sent to reviewer.
e Date received from reviewer,
e Verified against SPL (yes/no/NA)?
e Accepted (A) or Rejected (R).
e Action / Note.
e Date returned to CONTRACTOR.
o Days past original target submittal date
e Comments”

B. Distribution: Following Owner’s response to the initial submittal, print, upload the Excel
spreadsheet to FTP site and distribute copies to the Owner's Representative, E/A,
Owner, subCONTRACTORs, suppliers, and other parties required to comply with
submittal dates indicated. Keep copies at the Project Site at all times.
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1. When revisions or resubmittals are made, add the new resubmittal to the submittal
schedule as a separate item using the nomenclature described in section 3.1 of this
specification. Distribute to the same parties and post in the same locations. Delete
parties from distribution when they have completed their assigned portion of the
Work and are no longer involved in construction activities.”

Schedule Updating: Revise the schedule after each meeting or activity where revisions
have been recognized or made. Issue the updated schedule concurrently with the
report of each meeting, or as requested by the E/A.

3.4 CONSTRUCTION SEQUENCE PLANS

The Contractor is required to submit construction sequence plans to the City at, or prior to,
the pre-construction conference for approval. The Project shall be divided into phases
according to the sequence of construction given in the Drawings and traffic control plans.
The Contractor shall arrange his/her work schedule to complete all Work on each phase,
including street repair, any valve casting or manhole adjustments, and street overlay
before moving on to the next work area.

3.5 SHOP DRAWINGS

A.

Submit newly prepared information drawn accurately to scale. Highlight, circle, or
otherwise indicate deviations from the Contract Documents. Do not reproduce Contract
Documents or copy standard information as the basis of Shop Drawings. Standard
information prepared without specific reference to the Project is not a Shop Drawing.

Shop Drawings include fabrication and installation Drawings, setting diagrams,
schedules, patterns, templates and similar Drawings. Include the following information:

Dimensions;

Identification of products and materials included by sheet and detail number;
Compliance with specified standards;

Notation of coordination requirements; and

Notation of dimensions established by field measurement.

Sheet Size: Except for templates, patterns and similar full-size Drawings, submit
Shop Drawings on sheets at least 8-1/2 inches by 11 inches but no larger than 24
inches by 36 inches.

7. Do not use Shop Drawings without an appropriate stamp indicating action taken.

o

3.6 PRODUCT DATA

A. Collect Product Data into a single submittal for each element of construction or system.
Product Data includes printed information, such as manufacturer's installation
instructions, catalog cuts, standard color charts, roughing-in diagrams and templates,
standard wiring diagrams, applicable certifications and performance curves.

1. Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products that are not required, mark copies to
indicate the applicable information. Include the following information:

a. Manufacturer's printed recommendations;

b. Compliance with trade association standards;

c. Compliance with recognized testing agency standards;

d. Application of testing agency labels and seals;

e. Notation of dimensions verified by field measurement; and
f. Notation of coordination requirements.

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

3. Distribution: Furnish copies of final submittal to installers, subcontractors,
suppliers, manufacturers, fabricators, and others required for performance of
construction activities. Show distribution on transmittal forms.
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a. Do not proceed with installation until a copy of the final submission of Product
Data is in the Installer's possession.

b. Do not permit use of unmarked copies of Product Data in connection with
construction.

Potable Water, Reclaimed Water, and Wastewater Items or Projects: The Contractor
shall submit descriptive information and evidence that the materials and equipment
the Contractor proposes for incorporation into the Work is of the kind and quality
that satisfies the specified functions and quality. Austin Water Utility Standard
Products Lists (SPL) are a part of the Specifications. Contractors shall use
products specified in the Contract Documents, listed on the SPLs, or approved by
AWU through the process in Section 2.4.0 of the Utilities Criteria Manual. Products
contained in the SPL cannot be substituted for items shown on the Drawings, or
called for in the specifications, unless approved by the E/A in conjunction with the
Austin Water Utility Standards Committee. Unless otherwise specified, products
current at the time of solicitation shall be installed except where an updated List
has been issued to remove a product because of quality or performance issues.

3.7 SAMPLES

A. Submit full-size, fully fabricated Samples cured and finished when specified and
physically identical with the material or product proposed. Samples include partial
sections of manufactured or fabricated components, cuts or containers of materials,
color range sets, and swatches showing color, texture, and pattern.

1. Mount or display Samples in the manner to facilitate review of qualities indicated.
Include the following:

a. Specification Section number and reference;

b. Generic description of the Sample;

c. Sample source;

d. Product name or name of the manufacturer;

e. Compliance with recognized standards; and

f.  Availability and delivery time.

2. Submit Samples for review of size, kind, color, pattern, and texture. Submit
Samples for a final check of these characteristics with other elements and a
comparison of these characteristics between the final submittal and the actual
component as delivered and installed.

a. Where variation in color, pattern, texture, or other characteristic is inherent in
the material or product represented, submit at least 3 multiple units that show
approximate limits of the variations.

b. Refer to other Specification Sections for requirements of Samples that illustrate
workmanship, fabrication techniques, details of assembly, connections,
operation, and similar construction characteristics.

c. Refer to other Sections for Samples to be returned to the Contractor for
incorporation in the Work. Such Samples must be undamaged at time of use.
On the transmittal, indicate special requests regarding disposition of Sample
submittals.

d. Samples not incorporated into the Work, or otherwise designated as the
Owner's property, are the property of the Contractor and shall be removed from
the site prior to Substantial Completion.

3. Maintain sets of Samples, as returned, at the Project Site, for quality comparisons
throughout the course of construction.

a. Unless noncompliance with Contract Document provisions is observed, the
submittal may serve as the final submittal.
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3.8

3.9

3.10

B.

b. Sample sets may be used by Owner for final acceptance of the construction
associated with each set.

Distribution of Samples: Prepare and distribute additional sets to subcontractors,
manufacturers, fabricators, suppliers, installers, and others as required for performance
of the Work. Show distribution on transmittal forms.

QUALITY ASSURANCE AND QUALITY CONTROL SUBMITTALS

A.

Submit quality assurance and quality control submittals, including design data,
certifications, manufacturer's instructions, manufacturer's field reports, materials test
results, field testing and inspection reports, and other quality-control submittals as
required under other Sections of the Specifications.

Certifications: Where other Sections of the Specifications require certification that a
product, material, or installation complies with specified requirements, submit a
certification from the manufacturer or responsible Engineer certifying compliance with
specified requirements.

1. Signature: Certification shall be signed by an officer of the corporation or other
individual authorized to sign documents on behalf of the company.

Calculations: When required in the technical specification, calculations shall be
prepared and stamped by a Professional Engineer registered in the State of Texas.

Concrete, Controlled Low Strength Material, Asphalt Stabilized Base and Hot Mix
Asphaltic Concrete Mix Designs and Substantiating Test Data: Requirements for
submittal of mix designs and substantiating test data are specified in the applicable
Technical Specification Section. Each separate batch plant supplying ASB, HMAC and/or
concrete shall submit mix designs to the Owner’s Representative for review.

TECHNICAL SUBMITTALS REQUIRED
A. The Contractor shall refer to the Standard Technical and Special Specifications for a

complete list of submittal requirements.

ENGINEER/ARCHITECT'S ACTION

A.

Except for submittals, for the record, or for information where action and return is not
required, the E/A will review each submittal, mark to indicate action taken, and return
within the time frame specified in Paragraph 3.1.A.3.

1. Compliance with specified characteristics is the Contractor's responsibility.

Action Stamp: The E/A will stamp each submittal with a uniform, action stamp. The
E/A will mark the stamp appropriately to indicate the action taken, as follows:

1. “Reviewed”: the Work covered by the submittal may proceed provided it complies
with requirements of the Contract Documents. Final payment depends on that
compliance.

2. "Reviewed with Comments”: the Work covered by the submittal may proceed
provided it complies with notations or corrections on the submittal and
requirements of the Contract Documents. Final payment depends on that
compliance.

3. "Revise and Resubmit” or “Rejected": do not proceed with Work covered by the
submittal, including purchasing, fabrication, delivery, or other activity. Revise or
prepare a new submittal according to the notations and resubmit without delay.
Repeat if necessary to obtain different action mark.
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a. Do not use, or allow others to use, submittals marked "Revise and Resubmit" or
“Rejected” at the Project Site or elsewhere where Work is in progress.

Other Action: Where a submittal is for information, or for record purposes, or for
special processing, or for other activity, the E/A will return the submittal marked

”n w

“Record Copy”, “Action Not Required” or “"No Action Taken."

C. Unsolicited Submittals: The E/A will return unsolicited submittals to the sender without
action.

3.11 PREPARATION AND SUBMITTAL OF CONSTRUCTION RECORD DRAWINGS

The Owner’'s Representative and the Contractor’'s Superintendent will each maintain a set of
bluelines noting any changes in ink during construction of the Project. The Owner's
Representative and the Contractor’s Superintendent will compare bluelines at least weekly (at a
time mutually acceptable to both) to exchange information and compare notes to ensure all items
installed and changes are documented. The following is a recommended minimum of items to be

noted:

GENERAL

1.

2.

Notes should be sufficiently clear to allow a draftsperson to easily make the
necessary changes without the need for field checks and interpretation.

One complete set of Construction Record bluelines will be submitted prior to the
final pay request and forwarded to the Owner.

3. CONTRACTOR will submit to the OWNER and upload an electronic copy to the FTP
site of the redline drawings before final submittal to the E/A”

STREET RECONSTRUCTION AND OVERLAY PROJECTS

1.

2.

Location, type, and quantity of all work added or deleted from the Project including
repair areas, milled areas, sidewalk, ramps, curb and gutter, etc.
Deviations in street, sidewalk, curb and gutter location and grades from Drawings.

WATER/WASTEWATER PROJECTS

1.
2.
3.
4,
5.
6

7.
8.

Type, name and model numbers of all valves (with # of turns to open/close), air
release valves, drain and fire hydrants noted at locations installed.

Installed locations of all assignments, appurtenances and elevations which differ
from those indicated on the Drawings.

Pipe manufacturer type and classification noted in sufficient detail to determine
location and extent of each type or classification installed.

Modification to any standard or special details noted.

Location and description of pipe closures.

Thrust blocking locations and restrained pipe lengths, approximate dimensions and
quantities noted.

Location, type and quantity of all addition and deletions.

Changes in grade.

The above list is not intended to be complete. Any information noted which could be used for
future maintenance, location and construction projects is encouraged to be noted on the bluelines.

3.12 CONSTRUCTION DIARIES

The Contractor shall prepare a daily construction diary recording as a minimum the following
information concerning events at the site and submit duplicate copies to the Owner’s
Representative at weekly intervals. The copies are to be signed by the project Superintendent as
defined in Section 00700, Article 6.1.2.

1. Work performed;
2. Approximate count of Contractor’s personnel, by classification, on the site;
3. List by classification, of all Subcontractors, personnel and any professionals on the site that

day;
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4. List of all equipment on the site by make and model;

5. High and low temperatures together with general weather conditions;

6. Start time and finish time of day’s work;

7. Accidents and / or unusual events;

8. Meetings and significant decisions made;

9. Stoppages, delays, shortages and / or losses;

10. Meter readings and / or similar recordings;

11. Emergencies procedures that may have been needed;

12. Orders and requests of governing authorities;

13. Change Orders received and implemented;

14, Services connected and / or disconnected;

15. Installed equipment and / or system tests and / or startups and results;

16. Partial completions and / or occupancies; and

17. Date of substantial completion certified.

18. Date of notice to proceed, duration, date of substantial completion, percent of time used.

19. At a minimum, 6 digital photos with date stamped inside camera taken at appropriate times
showing representative work, incorporated into the PDF diary (not provided separately)

3.13 Request For Information (RFI) Log

A. The CONTRACTOR will be responsible for providing and updating an Request For
Information (RFI) log throughout the project. This will be

1. Prepare the log in chronological order. Provide the following information not limited

to:

a. RFI number.

b. Subject / Description.

c. SubCONTRACTOR involved.

d. Specification / Drawing referenced.
e. Date received from CONTRACTOR.
f. Date returned to CONTRACTOR.

g. Response / Resolution.

g. Number of days under review.

B. Distribution: Following Owner’s response to the initial submittal, print, upload the excel
spreadsheet to FTP site and distribute copies to the Owner's Representative, E/A,
Owner, subCONTRACTORS, suppliers, and other parties. Keep copies at the Project Site
at all times.

1. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in construction activities.”

C. RFI Log Updating: Revise the log after each meeting or activity where revisions have
been recognized or made. Issue the updated log concurrently with the report of each
meeting, or as requested by the E/A.

3.14 Change Order Log

A. The CONTRACTOR will be responsible for providing and updating a Change Order Log
throughout the project. This will be

1. Prepare the log in chronological order. Provide the following information not limited
to:

Reference number.

RFP number.

Description.
SubCONTRACTOR involved.
Current status.

®canoo
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Date requested by OWNER.

Response from CONTRACTOR info: date, amount, and additional/deletion days.
Response to CONTRACTOR info: date, amount, and additional/deletion days.
Change Order number to be used for item.

j. Change Order information: date, amount, additional/deletion of days.

i o (o R

Distribution: Following Owner’s response to the initial submittal, print, upload the Excel
spreadsheet to FTP site and distribute copies to the Owner’s Representative, E/A,
Owner, subCONTRACTORSs, suppliers, and other parties. Keep copies at the Project Site
at all times.

1. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in construction activities.”

Change Order Log Updating: Revise the log after each meeting or activity where
revisions have been recognized or made. Issue the updated log concurrently with the
report of each meeting, or as requested by the E/A.

3.15 Asset Management Tracking Form

"The Owner will provide asset tags for equipment and the CONTRACTOR will be

responsible for affixing the tags on the equipment. The CONTRACTOR shall not affix

asset management tags until Owner has accepted the installation.

The CONTRACTOR shall work with the ENGINEER and owner to complete and submit the Asset
Management Tracking Form included in the project manual. This warranty/equipment list must be
broken down in sufficient detail and approved by owner. Asset management tag numbers along
with warranty information shall be tracked using the form provided and submitted with the required
affidavits at the completion of the project. The Excel file of the form included will be provided to
the CONTRACTOR upon request. The electronic file as well as hard copies shall be provided to the
Owner as required by the Specifications.”

3.15 APPLICATION FOR PAYMENT

The Contractor shall include the following documentation, in addition to any requirements
stipulated elsewhere in this section or in section 00700 General Conditions, as part of his
monthly application for payment.

DWN R

wn

. updated Progress Schedule (Microsoft Project and PDF);

. monthly subcontractor report;

. updated submittal schedule and log (Microsoft Excel and PDF);

. construction photos documenting the work included in the payment
application (PDF and hard copy)

. any other documentation required under the Supplemental General
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Shop Drawing Transmittal

Month XX, 2008

Transmittal No.
Previous Transmittal No.
Previous Submittal Date

City of Austin

Construction Inspection Division
Public Works Department

P.O. Box 1088

Austin, Texas 78767

Project Name: Austin Lakeside Drive
Attention: Owner'’s Representative

Enclosed are nine (9) copies of the foIIowinﬁems for your review:

Item Submittal x Specification

No. Description Type Section Subcontractor/Supplier
1, 6" DI Pipe Produce Dﬁfif 510 ABC Company

2. 8” Resilient Seat

Gate Valve Product Dam 511 DEF Company

P
|

NOTE: Item 1 above contains a deviation from the Specifications as indicated on the item

XYZ Company
101 Ranch Road 2974
Austin, Texas 78759 - .

Submitted by:
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